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MGV DEVELOPMENT (MCGREGOR) INC. & 
NEW MAINTENANCE SCHEDULE OF ASSESSMENT 
(DUFOUR DRAIN & BRANCH A) 
Town of Amherstburg 
Drainage Board: 

Instructions 

The Municipality received a request from the landowner of properties Parcel No. 66 & 
67 for a new access culvert (denoted as Bridge No. 6 herein) over the Dufour Drain to 
service a proposed residential subdivision. This request also includes new schedules of 
assessment for future Dufour Drain maintenance and an updated working corridor 
replacing same from the former 2016 report. The request for the drainage report was filed 
at the Municipal Office on the 23rd day of April 2021. Council accepted the request 
under Section 78 of the Drainage Act and on the 1st day of June 2021 appointed Dillon 
Consulting Limited to prepare a report. 

Watershed Description 

Dufour Drain 
The watershed of the Dufour Drain covers a portion of Lots 6, 7 & 8, Concession 8, as 
well as, a small portion of Lot 7, Concession 7 within the Town of Amherstburg. The 
Dufour Drain serves as the outlet for agricultural and residential lands. From the Ontario 
Soil Survey, the dominant surficial soil within the watershed is Brookston Clay type 
which requires effective surface and sub-surface drainage to be productive for 
agriculture. The watershed area is approximately 82.30 hectares (203.42 acres) where the 
natural topography is flat and the design gradient of the existing drainage works is 
minimal. Dufour Drain was designed to convey flows from runoff generated by a 1:5 
year rainfall event. 

Branch A 
The watershed of Branch A is within the Dufour Drain watershed, and is positioned 
within Lot 7, Concession 8, running adjacent to the Essex Region Conservation 
Foundation (ERCF) pedestrian trail and finds outlet into the upstream end of the Dufour 
Drain. Branch A currently serves the existing residential lands and the Cypher Systems 
Group Greenway trail, both of which lie to the south of Branch A, as well as some 
agricultural headlands to the north side of the drain. The proposed residential subdivision 
on the north side of Branch A (26.01 Ha) that was formerly part of the Dufour Drain 
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watershed is designed to outlet controlled drainage flows into the downstream portion of 
Branch A. These flows are to be a controlled release from a storm water detention pond 
designed for the new subdivision such that there will be no increased flows downstream 
within the Dufour Drain compared to existing conditions. The total area served by 
Branch A is approximately 32.90 hectares (81.33 acres). Branch A was designed to 
convey flows from the runoff generated by a 1:5 year rainfall event. 

Drain History 

The recent history of Engineers’ reports for the Dufour Drain follows: 

• 7 October 2016 by Tim R. Oliver, P. Eng.: The recommended work included 
the establishment of Branch A and Branch B drains. The Dufour Drain and 
Branches were recommended to be improved such that the drains would have the 
hydraulic capacity to convey the flows during the 5 year return period event. 
This work included the replacement and improvement of one access bridge 
(denoted herein as Bridge No. 3) and one lawn enclosure on the main drain 
(denoted herein as Bridge No.5), the removal of culvert within Branch A, and the 
partial replacement of the Branch B County Road No. 10 road crossing. The 
report also recommended catch basins be installed along the ECRF trail, 
brushing and cleaning of the entire Dufour Drain and Branch A, as well as the 
establishment of a 1m wide grass buffer strip along the easterly and northerly 
edge of the drain where it abuts agricultural lands.  

• 28 March 2013 by Tim R. Oliver, P. Eng.: The recommended work included 
the construction of a new 1600 mm diameter CSP access culvert for a secondary 
access to the farm parcel identified as Parcel No. 64 (denoted herein as Bridge 
No. 2). 

• 23 April 2010 by Tom H. Marentette, P. Eng.: The recommended work 
included the construction of a new 1400 mm diameter CSP access culvert for the 
residential lot identified as Parcel No. 60 (denoted herein as Bridge No. 4). 

• 26 June 2002 by Bruce D. Crozier, P. Eng.: The recommended work included 
the construction of a new 1600 mm diameter CSP access culvert for the farm 
parcel identified as Parcel No. 64 (denoted herein as Bridge No. 1). 

• 28 October 1991 by R. Meo, P. Eng.: The recommended work included the 
construction of the Dufour Drain Extension outletting to the eastern limit of the 
Dufour Drain on the north side of the abandoned Canadian National Railway 
Tracks (denoted herein as Branch A). 

• 31 May 1971 by M. Armstrong, P.Eng.: The recommended work included the 
repair and improvement of the Dufour Drain, complete with brushing and a drain 
clean out. 

• 25 August 1961 by M. Armstrong, P. Eng.: The recommended work included 
improvements to the upper portion of the Dufour Drain involving a re-alignment 
and enclosure to move the drain onto private property at the intersection of 
County Road No. 10 and the 8th Concession Road. The work also included 
moving the upstream portion of the Dufour Drain onto private property along the 
south side of County Road No. 10 and east of where it crosses the said road. A 
new 900 mm diameter concrete culvert was placed under the railway on the north 
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side of the road and continued with a new 900 mm diameter CSP road culvert to 
connect to the relocated drain portion on the south side of the road. 

On-Site Meeting 

We conducted an on-site meeting on 15 February 2022. A record of the meeting is 
provided in Schedule 'A', which is appended hereto. 

Survey 

Survey of the Dufour Drain was completed in December 2012 as part of the previous 
2016 report and was utilized for this report. Further examination and survey was 
completed in March 2021 as part of the proposed residential development. 

Design Considerations 

The new access bridge over the Dufour Drain (denoted as Bridge No. 6) is designed for a 
total upstream drainage area of approximately 42.42 hectares (104.83 acres). This area 
includes both the Branch A and Branch B tributary drain watersheds. The lands proposed 
for the new residential subdivision which will have stormwater management controls 
limiting flows equivalent to the 1:2 year storm event under a pre-development condition. 
With these controls, the same level of service is provided to the entire Dufour Drain 
watershed and no further improvements to the drain capacity is required as a result of 
this proposed residential development.  

A Guide for Engineers working under the Drainage Act in Ontario, OMAFRA 
Publication 852 (2018) is the current reference document used by engineers carrying out 
work on municipal drains under the Act. For bridges over municipal roadways, a 5 to 10 
year storm return period design storm is the recommended design criteria. We have 
applied a 10 year storm return period design criteria for the new access bridge such that 
flows freely pass through the culvert without backwater effects.  

The 100 year return period design storm impacts were checked to confirm that water 
levels upstream of the culvert remain below observed ground surface elevations of 
existing residential properties. The minimum size of the culvert required is 1400 mm 
diameter and 45 meters long to fully enclose the Dufour Drain across the proposed 
subdivision street right-of-way. The longer culvert will facilitate future utility crossings 
and pedestrian trail realignment at County Road No. 10. The culvert depth is designed to 
provide a minimum 10% embedment of the pipe culvert below the drain bottom and the 
placement of the pipe to be aligned with the centerline of the Dufour Drain. 

Updated Working Corridor 

The previous working corridor for the Dufour Drain includes a 9 m wide corridor on the 
north side of the drain measured from top of bank between Station 1+188 and Station 
1+298. Once the proposed development is constructed, this section of working corridor 
will no longer be accessible as it will be over residential lands. As such, spreading of 
drain spoils over the lands will also no longer be permitted and shall be required to be 
hauled off site to a suitable location. We therefore recommend a new working corridor be 
established on the south side of the Dufour Drain between Station 1+188 and Station 
1+298 as specified herein. 
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Allowances 
In accordance with Section 29 and 30 of the Drainage Act, we do not anticipate any lands 
being damaged or taken as a result of the proposed drainage work. All lands that may be 
impacted by the proposed works are to be returned to original conditions as part of the 
work. Therefore, ‘Schedule B’ for Allowances has not been included in this report. 

Cost Estimate 
Based on our review of the history, our examination and analysis of the survey data, we 
recommend that the new access bridge over the Dufour Drain (Bridge No.6) be 
constructed as described below: 

Item Description Amount 
 Bridge No. 6  

1. Supply and place a new 45 m long, 1400 mm diameter polymer 
laminated corrugated steel pipe (CSP) culvert with 125 mm x 
25 mm corrugations and 2.8 mm thickness including coupler 
hardware and an 18 degree prefabricated polymer laminated 
corrugated steel pipe elbow (see Specifications). 

$32,700.00 

2. Supply and placement of clearstone 20 – 25 mm size bedding 
below culvert, minimum 150 mm thickness (approximately 40 
tonnes). 

$2,200.00 

3. Supply and placement of Granular 'A' (crushed limestone) 
compacted backfill materials from the bridge invert up to the 
springline of the culvert (approximately 135 tonnes). 

$5,550.00 

4. Supply and placement of Granular 'A' (crushed limestone) 
compacted backfill material from the culvert springline up to 
the roadway surface (approximately 250 tonnes). 

$10,200.00 

5. Supply and placement of imported clean native backfill 
material from the culvert springline to the top of the drain 
banks beyond the roadway, for the culvert portion 
(approximately 300 m3). 

$4,700.00 

6. Supply and placement of stone rip-rap minimum 300 mm 
thickness c/w filter cloth underlay for sloping end walls 
(approximately 35 m2). 

$2,750.00 

7. Temporary sediment and erosion control measures $500.00 

 SUB-TOTAL $58,600.00 

8. Report, expenses and incidentals $25,950.00 

9. Construction administration and inspection $2,550.00 

10. ERCA permit fee $500.00 

 TOTAL ESTIMATE $87,600.00 
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The estimate provided in this report was prepared according to current materials and 
installation prices as of the date of this report and includes the non-rebated portion of the 
harmonized sales tax, where applicable. In the event of delays from the time of filing of 
the report by the Engineer to the time of tendering the work, it is understood that the 
estimate of cost is subject to inflation. The rate of inflation shall be calculated using the 
Consumer Price Index applied to the cost of construction from the date of the report to 
the date of tendering. 

Assessment of Costs 
The individual assessments are comprised of three (3) assessment components: 

i. Benefit (advantages relating to the betterment of lands, roads, buildings, or other 
structures resulting from the improvement to the drain). 

ii. Outlet Liability (part of cost required to provide outlet for lands and roads). 
iii. Special Benefit (additional work or feature that may not affect function of the 

drain). 
We have assessed the estimated costs against the affected lands and roads as listed in 
Schedule 'C' under "Special Benefit", "Benefit" and "Outlet". Details of the Special 
Benefit assessment listed in Schedule ‘C’ are provided for in Schedule ‘D’. 

Assessment Rationale 

There is no access to property Parcel No. 66 across the Dufour Drain. The present access 
for this property is through the adjacent property Parcel No. 67 having access from 
Walker Road. The purpose of this new bridge is to facilitate a new street entrance from 
Middle Side Road (County Road No. 10) for future residential subdivision lands. 
The Special Benefit assessment shown in Schedule ‘C’ and detailed in Schedule ‘D’ were 
derived as follows: 

1. For a first time access bridge crossing the Dufour Drain, and for the purpose of a 
future residential development, costs have been assessed 100% to adjoining 
property Parcel No. 66 as listed under “Special Benefit”. 

Utilities 

It may become necessary to temporarily or permanently relocate utilities that may conflict 
with the drainage recommended under this report. In accordance with Section 26 of the 
Drainage Act, any increased costs to the drainage works caused by the presence of the 
public utility shall be assessed against the public utility having jurisdiction. Under Section 
69 of the Drainage Act, the public utility is at liberty to do the work with its own forces, 
but if it should not exercise this option within a reasonable time, the Municipality will 
arrange to have this work completed and the costs will be charged to the appropriate 
public utility. 

As part of the future residential subdivision servicing and design, there are known utility 
works required involving an existing hydro pole relocation and new watermain 
connection. These works are not considered to be an increased cost to the drainage works 
caused by the presence of the existing utility. They are a direct result of the new 
residential development and in our considered opinion, Section 26 of the Drainage Act 
would not apply. 
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Future Maintenance (Dufour Drain) 

We recommend that future work of repair and maintenance of the Dufour Drain be carried 
out by the Town of Amherstburg in accordance with the specifications contained within 
the former 2016 report. The costs shall be assessed against the affected lands and roads in 
the same relative proportions as shown in the updated Schedule ‘E-1’ within this report 
replacing the former Schedule E-1 from the 2016 report. An updated working corridor has 
also been provided within this report to replace the former working corridor in the 2016 
report. The assessment is based on an arbitrary $10,000.00 of future maintenance costs on 
the Dufour Drain excluding any special benefit assessments applicable to access culverts, 
trucking of drain spoils and repairs to lateral surface water and tile drains. 

A portion of Property Parcel Nos. 66 and 67 have been included in a block assessment 
denoted as Block ‘A’ for the purposes of assessing of costs related to future maintenance 
of the Dufour Drain and Branch A. Block A represents the first phase of residential 
development separated between future lands and roads. For subsequent phases of future 
residential development within the remaining portions of Parcel Nos. 66 and 67, future 
block assessments will need to be considered as part of a reassessment in accordance with 
Section 76 of the Drainage Act due to future land use changes between lands and roads. 

Future maintenance costs associated with trucking of drain spoils off site generated 
between Station 1+188 and Station 1+298 are to be assessed 100% Block ‘A’ in the same 
relative proportions between lands and roads. 

Future Maintenance (Branch A) 

We recommend that future work of repair and maintenance of Branch A be carried out by 
the Town of Amherstburg in accordance with the specifications contained within the 2016 
report. The exception being, the working corridor which has been redefined under this 
new report contained within Schedule ‘F’ specifications herein, and the assessment 
changes as outlined below. 

From Station 0+000A to Station 0+173A, the excavated drain spoils shall be disposed of 
by trucking off-site since they can no longer be placed within the designated corridor on 
the north side of the drain where a future landscaped green space will occupy this area 
and surrounding the future storm water pond being situated north of this drain corridor. 
Trucking costs for drain excavation materials between Stations 0+000A and 0+533A, 
along with any associated costs required as part of the Excess Soils Regulation (O. Reg. 
406/19), shall be assessed 33% to property Parcel No. 66 and remaining 67% shall be 
assessed to property Parcel No. 67 as a special benefit assessment.  

For all other future drain maintenance costs associated with Branch ‘A’, they shall be 
assessed against the affected lands and roads in the same relative proportions as shown in 
the updated Schedule ‘E-2’within this report replacing the former Schedule ‘E-2’ from 
the 2016 report. The costs are based on an arbitrary $10,000.00. 

Future Maintenance of Bridge No. 6 

We recommend that future work of repair and maintenance of Bridge No. 6 be carried out 
by the Town of Amherstburg and the costs assessed 100% against the Town of 
Amherstburg Road Authority in accordance with Section 26 of the Drainage Act. 
These provisions for maintenance are subject, of course, to any variations that may be 
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made under the authority of the Drainage Act. 

Drawings and Specifications 
Attached to this report is "Schedule F", which contain specifications setting out the details 
of the recommended works. "Schedule G" represents the drawings described herein and 
are attached to this report: 

Page 1 of 3: Overall Plan 
Page 2 of 3: Property Information 
Page 3 of 3: Bridge No.6 Details 

Approvals 

The construction and/or improvement to a drainage works, including repair and 
maintenance activities, and all operations connected therewith are subject to the approval, 
inspection, by-laws and regulations of all Municipal, Provincial, Federal and other 
authorities having jurisdiction in respect to any matters embraced by the proposed works. 
Prior to any construction or maintenance works, the Municipality or proponent designated 
on the Municipality’s behalf shall obtain all required approvals/permits and confirm any 
construction limitations including timing windows, mitigation/off-setting measures, 
standard practices or any other limitations related to in-stream works. 

The details of the proposed works and supporting calculations were submitted to the 
Essex Region Conservation Authority (ERCA) on April 4, 2022 for their review. 
Subsequently, on April 25, 2022 return correspondence was received confirming 
acceptance of the design, and that the permit application process could be finalized 
following submission of the final drainage report and drawings.  

The Dufour Drain has been classified by the Department of Fisheries and Oceans (DFO) 
as a Type F drain. Type F drains have intermittent water flow and may provide habitat for 
bait fish. Standard mitigation measures shall be followed as outlined below. 

• Work will not be conducted at times when flows are elevated due to local 
rain events, storms or seasonal floods. Work will be done in the dry with 
temporary barriers installed to isolate the work area and removed 
immediately after work is complete. 

• All disturbed soils on both banks and within the channel, including spoil 
must be stabilized immediately upon completion of work. The restoration of 
the site must be completed to a like or better condition to what existed prior 
to the works. 

• To prevent sediment entry into the Drain, in the event of an unexpected 
rainfall, silt barriers and/or traps must be placed in the channel during the 
works and until the site has been stabilized. All sediment and erosion control 
measures are to be in accordance with related Ontario Provincial Standards. 
It is incumbent on the proponent and his/her contractors to ensure that 
sediment and erosion control measures are functioning properly and are 
maintained/upgraded as required. 

• All activities should be controlled to prevent the entry of petroleum 
products, debris, rubble, concrete or other deleterious substances into the 
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water. Vehicular refueling and maintenance should be conducted away from 
the water. 

In terms of endangered species, the critical habitat distribution mapping does not 
identify any critical habitat found for extirpated, endangered, threatened or special 
concern species within the area of the proposed drainage works. The Town of 
Amherstburg has developed a mitigation plan document which recommends 
mitigation measures to minimize adverse effects on species at risk including 
monitoring and reporting requirements should an endangered, threatened or special 
concern species (fishes, reptiles, amphibians, molluscs, birds, plants, trees) be 
encountered. The document shall be made available to the contractor prior to 
construction. 

Respectfully submitted, 

DILLON CONSULTING LIMITED 

Tim R. Oliver, P.Eng. 
TRO:mma:nek 
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SCHEDULE ‘A’ 

SUMMARY OF ON-SITE MEETING 
Virtual Meeting via Zoom Platform 

February 15, 2022 @ 9:00 a.m. 

Present: 

Michelle Poberezny Landowner 
James Poberezny Landowner 
Mary Arts (absent represented by Michelle) Landowner 
Eric Arts Landowner 
Mike McMahon (MGV Development) Landowner 
Shane McVitty Town of Amherstburg 
Tim Oliver Dillon Consulting Limited 
Oliver Moir Dillon Consulting Limited 
Murrad Abdul Dillon Consulting Limited 

Introduction 

Shane McVitty provided an explanation of the request received under Section 78 of the Drainage 
Act. 

Oliver Moir provided an overview of some relevant drainage history, and an overview of the proposed 
works which includes the construction of a new access bridge for a proposed residential subdivision. It 
was mentioned that the change in land use requires an updated schedule of assessments for future 
maintenance for the Dufour Drain and the Branch A Drain. The development’s stormwater 
management plan will be considered in the assessment of the drain capacity and assessment of costs 
for future maintenance. The working corridor, which the Town uses to access and maintain the drain 
will also have to be updated. Costs associated with the works are all a result of the requested bridge, 
and so can be expected that 100% of the costs associated with the works will be assessed 100% to 
MGV Developments. 

Questions from landowners were submitted ahead of the on-site meeting and were subsequently 
discussed at the meeting. Question/comments with responses relevant to the drainage works are 
summarized below: 

 Will there be an increase in flow/higher water levels in the drain downstream as a result of the 
development?

o Oliver Moir explained that the development will redirect the flows away from its
current natural westerly drainage pattern into a stormwater detention pond. The pond
will release at a maximum rate equivalent to the pre-development conditions during a 
storm likely to occur once every two years. It can be expected to actually lower water 
levels in larger storm events.

 What is the location of the bridge?
o Oliver Moir identified that the bridge is proposed to be located 35 m east of the

property line between Mary J. Arts’s property and the MGV Developments property.
 The drain is filled in with weeds and doesn’t drain well. There is general concern that the

development will worsen flooding downstream.
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 Shane McVitty explained that drain maintenance is conducted upon request from landowners, 
so the landowners need only submit a request to brush the drain.

 Oliver Moir explained that the development has the responsibility to not adversely impact
neighbours, but also that the stormwater management detention pond may provide a benefit
to the drain.

The meeting summary was prepared by Murrad Abdul who should be notified of any errors and/or 
omissions. 
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PRIVATELY-OWNED - AGRICULTURAL LANDS: 
 Area Affected Special Total

Parcel No. Con. Description  (Acres)     (Ha.) Owner Benefit Benefit Outlet Assessment
---------------- ----------- ----------------------- ---------- ---------- ---------------------------------------- ---------------------- ------------------ ------------------ --------------------
66 8 Pt Lot 7 4.57 1.85 MGV Developments  * 

(McGregor) Inc. $87,600.00 $0.00 $0.00 $87,600.00

---------------------- ------------------ ------------------ --------------------
$87,600.00 $0.00 $0.00 $87,600.00

TOTAL ASSESSMENT - DUFOUR DRAIN (BRIDGE No.6). . . . . . . . . . . . . . . . . . . . . . . $87,600.00 $0.00 $0.00 $87,600.00

 (Acres)     (Ha.)
---------- ----------

Total Area: 4.57 1.85 

Total on Privately-Owned - Agricultural Lands………….………………

* Denotes lands that are not eligible for OMAFRA grants towards the costs of the new access bridge (Bridge No. 6)

"SCHEDULE C"
SCHEDULE OF ASSESSMENT

DUFOUR DRAIN (BRIDGE NO. 6)
TOWN OF AMHERSTBURG 
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Estimated Cost of Special
Parcel No. Owner Item Description Cost Report Benefit

----------------------------------------------------------- -------------------------------------------------------------------------------- ------------------ ------------------- ------------------
66 MGV Developments 

(McGregor) Inc.
Bridge No. 6 costs all inclusive $58,600.00 $29,000.00 $87,600.00

------------------ ------------------- ------------------
Total Special Benefit Assessment …………………………………………………………….. 58,600.00 29,000.00 87,600.00

$87,600.00

(GENERAL DESCRIPTION OF SPECIAL BENEFIT)

OVERALL TOTAL SPECIAL BENEFIT ASSESSMENT . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

"SCHEDULE D"
DETAILS OF SPECIAL BENEFIT
DUFOUR DRAIN (BRIDGE No. 6)

TOWN OF AMHERSTBURG 

SPECIAL BENEFIT ASSESSMENT
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MUNICIPAL LANDS: 
     Area Affected Special Total

Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
-------------------------------------------------- ---------- ---------- --------------------------------------- -------------------- ----------------- ------------------ ---------------------
Middle Sideroad (County Road 10) 5.00 2.02 County of Essex $0.00 $278.00 $576.00 $854.00
8th Concession Road 3.60 1.46 Town of Amherstburg $0.00 $488.00 $1,150.00 $1,638.00
Gardiner Crescent 1.42 0.57 Town of Amherstburg $0.00 $25.00 $451.00 $476.00
McGregor Court 0.37 0.15 Town of Amherstburg $0.00 $7.00 $119.00 $126.00
Block A Roads 7.56 3.06 Town of Amherstburg $0.00 $119.00 $392.00 $511.00

-------------------- ----------------- ------------------ ---------------------
$0.00 $917.00 $2,688.00 $3,605.00

PRIVATELY-OWNED - NON-AGRICULTURAL LANDS: 
     Area Affected Special Total

Parcel No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
-------------------------------------------------- ---------- ---------- --------------------------------------- -------------------- ----------------- ------------------ -------------------
Block A Lands 23.15 9.37 MGV Developments 

(McGregor) Inc. 
$0.00 $222.00 $729.00 $951.00

42 7 Pt Lot 6 4.20 1.70 Jeffrey Tales & Jami L. 
Reaume

$0.00 $11.00 $81.00 $92.00

41 8 Pt Lot 6 0.48 0.19 Enrico J. & Krista M. Truant $0.00 $5.00 $27.00 $32.00
40 8 Pt Lot 6 0.57 0.23 Dante & Marisa Delrizzo $0.00 $5.00 $30.00 $35.00
39 8 Pt Lot 6 0.53 0.21 Grant E. Chittim & Andrea 

Elaine
$0.00 $6.00 $33.00 $39.00

38 8 Pt Lot 6 0.45 0.18 Kyle P. Krizan $0.00 $5.00 $29.00 $34.00
37 8 Pt Lot 6 0.40 0.16 Gregory G. Girard $0.00 $4.00 $25.00 $29.00
36 8 Pt Lot 6 0.64 0.26 Brian J. & Christine G. Beaton $0.00 $5.00 $36.00 $41.00
70 8 Pt Lot 6 0.30 0.12 1473511 Ontario Limited $0.00 $3.00 $20.00 $23.00
49 8 Pt Lot 6 0.32 0.13 Jesse & Kelly Bone $0.00 $4.00 $22.00 $26.00
50 8 Pt Lot 6 0.32 0.13 Travis W.R. and Tina B. 

Middleton
$0.00 $4.00 $22.00 $26.00

51 8 Pt Lot 6 0.32 0.13 Roger H. & Sheila A. 
Baillargeon

$0.00 $4.00 $22.00 $26.00

52 8 Pt Lot 6 0.32 0.13 Sarah Cherian $0.00 $4.00 $22.00 $26.00
53 8 Pt Lot 6 0.32 0.13 Scott R. Warnock & Pierrette 

A. Wray
$0.00 $4.00 $22.00 $26.00

54 8 Pt Lot 6 0.32 0.13 Derek R. & Jennifer M. Aiken $0.00 $4.00 $22.00 $26.00
55 8 Pt Lot 6 0.32 0.13 David Cvetanovski $0.00 $4.00 $22.00 $26.00
56 8 Pt Lot 6 0.32 0.13 Community Living Essex

County
$0.00 $4.00 $22.00 $26.00

57 8 Pt Lot 6 0.32 0.13 Beverly A. Santin & Nelson J.
Rocheleau

$0.00 $4.00 $22.00 $26.00

44 8 Pt Lot 6 0.34 0.14 Justin M. Kilmowics & Emily 
M. Hillman

$0.00 $4.00 $23.00 $27.00

45 8 Pt Lot 6 0.45 0.18 John T. & Sandra M. Amato $0.00 $5.00 $30.00 $35.00
46 8 Pt Lot 6 0.35 0.14 Henry & Deborah A. 

Schwager
$0.00 $4.00 $23.00 $27.00

47 8 Pt Lot 6 0.34 0.14 Martin E. A. & Colleen B. 
Nelson

$0.00 $4.00 $23.00 $27.00

48 8 Pt Lot 6 0.34 0.14 Mary Ann E. Papia Arce $0.00 $4.00 $23.00 $27.00
68 8 Pt Lot 6 1.78 0.72 Essex Region Conservation 

Foundation
$0.00 $8.00 $58.00 $66.00

71 8 Pt Lot 7 5.40 2.19 Essex Region Conservation 
Foundation

$0.00 $25.00 $176.00 $201.00

5 8 RP M285 Lot 18 0.22 0.09 Adam J. Lucier $0.00 $2.00 $15.00 $17.00

"SCHEDULE E-1"
SCHEDULE OF ASSESSMENT (FUTURE MAINTENANCE)

DUFOUR DRAIN 
TOWN OF AMHERSTBURG 

Total on Municipal Lands……………………………..……………………………………
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     Area Affected Special Total
Parcel No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment

-------------------------------------------------- ---------- ---------- --------------------------------------- -------------------- ----------------- ------------------ -------------------
6 8 RP M285 Lot 17 0.27 0.11 Wallace N. & Rosemary K. 

Charett
$0.00 $3.00 $18.00 $21.00

7 8 RP M285 Lot 16 0.24 0.10 Lindsay Charette & Michael 
Deyoung

$0.00 $3.00 $16.00 $19.00

8 8 RP M285 Lot 15 0.40 0.16 Igor Varga & Shirley Couch $0.00 $4.00 $27.00 $31.00
9 8 RP M285 Lot 14 0.29 0.12 Kevin & Penny Veldhuis $0.00 $3.00 $20.00 $23.00
3 8 RP M285 Lot 22 0.25 0.10 Matthew B. & Heather E. 

Allison
$0.00 $3.00 $16.00 $19.00

10 8 RP M 285 Lot 13 & 0.20 0.08 Jody A. & Melissa D. Fleming $0.00 $2.00 $13.00 $15.00
11 8 RP M285 Lot 

12,13 & 14
0.19 0.08 Nistor & Livia Sasca $0.00 $2.00 $13.00 $15.00

12 8 RP M285Lot 12 
& 14

0.19 0.08
Richard H. & Patricia J. Prieur

$0.00 $2.00 $13.00 $15.00

13 8 RP M285 Lot 11 0.22 0.09 David W. & Terese A. Pitt $0.00 $2.00 $15.00 $17.00
14 8 RP M285 Lot 10 0.18 0.07 Robert J. & Irene A. 

McFarlane
$0.00 $2.00 $12.00 $14.00

15 8 RP M285 Lot 9 0.18 0.07 Kenneth & Marie Allen $0.00 $2.00 $12.00 $14.00
16 8 RP M285 Lot 8 0.18 0.07 John F. & Janine J. Willett $0.00 $2.00 $12.00 $14.00
17 8 RP M285 Lot 7 0.18 0.07 Jerome & Victoria Pardo $0.00 $2.00 $12.00 $14.00
18 8 RP M285 Lot 6 0.18 0.07 Paula C. Charlebois $0.00 $2.00 $12.00 $14.00
19 8 RP M285 Lot 5 0.18 0.07 Antonio & Theresa 

Pietrangelo
$0.00 $2.00 $12.00 $14.00

2 8 RP M285 Lot 21 0.20 0.08 Cherie H. Lajoy & Richard J. 
& Deborah A. Drouillard

$0.00 $2.00 $13.00 $15.00

20 8 RP M285 Lot 4 0.25 0.10 Marek & Mariola Piotrowski $0.00 $3.00 $16.00 $19.00
21 8 RP M285 Lot 3 0.52 0.21 Izidor & Mitzi Fujs $0.00 $6.00 $35.00 $41.00
22 8 RP M285 Lot 2 0.42 0.17 Allen C. & Lori A. Stewart $0.00 $5.00 $29.00 $34.00
23 8 RP M285 Lot 1 0.27 0.11 Allan J. & Allan C. & Lori 

Stewart
$0.00 $3.00 $18.00 $21.00

1 8 RP M285 Lot 20 0.20 0.08 Mark A. Pszczonak & Robyn 
J. Nease

$0.00 $2.00 $13.00 $15.00

4 8 RP M285 Lot 19 0.20 0.08 Matthew F. Charlebois &
Crystal M. Barron

$0.00 $2.00 $13.00 $15.00

58 8 Pt Lot 7 RP 
12R22195 Pt. 1

0.35 0.14 Barbara Bellemore & Betty
Jane Belleau

$0.00 $4.00 $23.00 $27.00

24 8 Pt Lot 7 1.09 0.44 Jason J. & Michelle T. Bullard $0.00 $7.00 $46.00 $53.00
25 8 Pt Lot 7 1.42 0.57 Cheryl L. Major & Linda A.

Bondy
$0.00 $7.00 $49.00 $56.00

26 8 Pt Lot 7 0.61 0.25 Thomas J. & Karen Renaud $0.00 $5.00 $38.00 $43.00

27 8 Pt Lot 7 0.57 0.23 Nelson F. Drouillard $0.00 $5.00 $36.00 $41.00
28 8 Pt Lot 7 0.52 0.21 Yollande McIntyre $0.00 $6.00 $35.00 $41.00
29 8 Pt Lot 7 0.48 0.19 Adam J. & Candace R. 

Hammond
$0.00 $5.00 $32.00 $37.00

30 8 Pt Lot 7 0.46 0.19 Gilbert H. Beaulieu $0.00 $5.00 $32.00 $37.00
31 8 Pt Lot 7 0.39 0.16 Daniel J. & Margaret J. 

Leithead
$0.00 $4.00 $27.00 $31.00

32 8 Pt Lot 7 0.36 0.15 Wanda J. Gagnon & Robert 
H. Dishman

$0.00 $4.00 $25.00 $29.00

33 8 Pt Lot 7 0.38 0.15 Stephen P. Skov $0.00 $4.00 $25.00 $29.00

34 8 Pt Lot 7 0.33 0.13 Hydro One Networks Inc. $0.00 $4.00 $22.00 $26.00

35 8 Pt Lot 7 0.40 0.16 Kenneth H. Holden $0.00 $4.00 $27.00 $31.00
61 8 Pt Lot 7 1.15 0.47 Kevin V. Murphy & Linda A. 

Bailey
$0.00 $7.00 $40.00 $47.00

60 8 Pt Lot 7 0.55 0.22 James P. & Michelle C. 
Poberezny

$0.00 $22.00 $27.00 $49.00

62 8 Pt Lot 7 0.46 0.19 Maddalena & Eric Simone $0.00 $17.00 $21.00 $38.00

-------------------- ----------------- ------------------ -------------------
$0.00 $527.00 $2,444.00 $2,971.00Total on Privately-Owned - Non-Agricultural Lands………….……………………………………
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     Area Affected Special Total
Parcel No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment

-------------------------------------------------- ---------- ---------- --------------------------------------- -------------------- ----------------- ------------------ -------------------
PRIVATELY-OWNED - AGRICULTURAL LANDS

69 8 Pt Lot 6 2.85 1.15 Paul H. Ouellette $0.00 $7.00 $55.00 $62.00
43 8 Pt Lot 6 1.98 0.80 Joseph Miceli $0.00 $5.00 $41.00 $46.00
63 8 Pt Lot 7 35.36 14.31 Mary J. Arts $0.00 $407.00 $732.00 $1,139.00
59 7 Pt Lot 7 7.00 2.83 Viscount Mobile Homes Ltd. $0.00 $19.00 $140.00 $159.00
65 8 S Pt Lot, RP 

M246 Lot 1&Pt 
Lot 2 

20.00 8.09 STS George & Sharbel 
Holdings Ltd

$0.00 $162.00 $231.00 $393.00

64 8 Pt Lot 7 21.42 8.67 Christopher & Elaine Mannina $0.00 $162.00 $248.00 $410.00

66 8 Pt Lot 7 4.57 1.85 MGV Developments 
(McGregor) Inc.

$0.00 $34.00 $111.00 $145.00

73 8 Pt Lot 7 5.73 2.32 * MGV Developments
(McGregor) Inc.

$0.00 $43.00 $139.00 $182.00

67 8 Pt Lot 7 23.25 9.41 MGV Developments 
(McGregor) Inc.

$0.00 $172.00 $566.00 $738.00

72 8 Pt Lot 7 5.58 2.26 ** MGV Developments
(McGregor) Inc.

$0.00 $45.00 $105.00 $150.00

-------------------- ----------------- ------------------ -------------------

$0.00 $1,056.00 $2,368.00 $3,424.00

TOTAL ASSESSMENT - DUFOUR DRAIN. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $0.00 $2,500.00 $7,500.00 $10,000.00
 (Acres)      (Ha.)
---------- ----------

Total Area: 203.42 82.30

*
**

Total on Privately-Owned - Agricultural Lands……….……………………………………………

Denotes future parcel for stormwater pond awaiting future Roll No. to be assigned

Denotes severed property located north of Block 'A'  awaiting future Roll No. to be 
assigned



Dillon Consulting Limited
15 June 2022

Dufour Drain and Branch A
Page 16 of 24

"SCHEDULE E-2"
SCHEDULE OF ASSESSMENT (FUTURE MAINTENANCE)

BRANCH A
TOWN OF AMHERSTBURG (COUNTY OF ESSEX)

MUNICIPAL LANDS: 
 Area Affected Special Total

Description  (Acres)  (Ha.) Owner Benefit Benefit Outlet Assessment
------------------------------------------------ ---------- ---------- ---------------------------------------- ---------------- ----------------- ------------------ ---------------------
Gardiner Crescent 1.20 0.49 Town of Amherstburg $0.00 $58.00 $439.00 $497.00
McGregor Court 0.35 0.14 Town of Amherstburg $0.00 $17.00 $126.00 $143.00

7.56 3.06 Town of Amherstburg $0.00 $193.00 $774.00 $967.00

---------------- ----------------- ------------------ ---------------------
$0.00 $268.00 $1,339.00 $1,607.00

PRIVATELY-OWNED - NON-AGRICULTURAL LANDS: 
 Area Affected Special Total

Roll No. Con. Description  (Acres)  (Ha.) Owner Benefit Benefit Outlet Assessment
---------------- ------- ---------------------- ---------- ---------- ---------------------------------------- ---------------- ----------------- ------------------ --------------------

23.15 9.37 MGV Developments 
(McGregor) Inc. 

$0.00 $258.00 $1,438.00 $1,696.00

71 8 Pt Lot 7 5.40 2.19 Essex Region Conservation 
Foundation

$0.00 $714.00 $589.00 $1,263.00

3 8 RP M285 Lot 22 0.25 0.10 Matthew B. & Heather E. 
Allison

$0.00 $9.00 $75.00 $68.00

2 8 RP M285 Lot 21 0.22 0.09 Cherie H. & Richard J. & 
Deborah A. Drouillard

$0.00 $8.00 $68.00 $62.00

1 8 RP M285 Lot 20 0.20 0.08 Mark A. Pszczonak & Robyn 
J. Nease

$0.00 $7.00 $60.00 $55.00

4 8 RP M285 Lot 19 0.20 0.08 Matthew F. Charlebois &
Crystal M. Barron

$0.00 $7.00 $60.00 $55.00

5 8 RP M285 Lot 18 0.22 0.09 Adam J. Lucier $0.00 $8.00 $68.00 $62.00
6 8 RP M285 Lot 17 0.27 0.11 Wallace N. & Rosemary K.

Charette
$0.00 $10.00 $83.00 $75.00

7 8 RP M285 Lot 16 0.24 0.10 Lindsay Charette & Michael
Deyoung

$0.00 $9.00 $75.00 $68.00

8 8 RP M285 Lot 15 0.40 0.16 Igor Varga & Shirley Couch $0.00 $14.00 $120.00 $109.00
9 8 RP M285 Lot 14 0.29 0.12 Kevin & Penny Veldhuis $0.00 $11.00 $90.00 $83.00
10 8 RP M 285 Lot 

13 & 14
0.19 0.08 Jody A. & Melissa J. Fleming $0.00 $7.00 $60.00 $55.00

11 8 RP M285 Lot 
12,13 & 14

0.20 0.08 Nistor & Livia Sasca $0.00 $7.00 $60.00 $55.00

12 8 RP M285Lot 12 
& 14

0.19 0.08 Richard H. & Patricia J. Prieur $0.00 $7.00 $60.00 $55.00

13 8 RP M285 Lot 11 0.22 0.09 David W. & Terese A. Pitt $0.00 $8.00 $68.00 $62.00
14 8 RP M285 Lot 10 0.18 0.07 Robert J. & Irene A. 

McFarlane
$0.00 $6.00 $52.00 $48.00

15 8 RP M285 Lot 9 0.18 0.07 Kenneth & Marie Allen $0.00 $6.00 $52.00 $48.00
16 8 RP M285 Lot 8 0.18 0.07 John F. & Janine J. Willett $0.00 $6.00 $52.00 $48.00
17 8 RP M285 Lot 7 0.18 0.07 Jerome & Victoria Pardo $0.00 $6.00 $52.00 $48.00
18 8 RP M285 Lot 6 0.18 0.07 Paula C. Charlebois $0.00 $6.00 $52.00 $48.00
19 8 RP M285 Lot 5 0.18 0.07 Antonio & Theresa 

Pietrangelo
$0.00 $6.00 $52.00 $48.00

20 8 RP M285 Lot 4 0.28 0.11 Marek & Mariola Piotrowski $0.00 $10.00 $83.00 $75.00
21 8 RP M285 Lot 3 0.25 0.10 Izidor & Mitzi Fujs $0.00 $9.00 $75.00 $68.00
22 8 RP M285 Lot 2 0.24 0.10 Allen C. & Lori A. Stewart $0.00 $9.00 $75.00 $68.00
23 8 RP M285 Lot 1 0.27 0.11 Allan J. & Allan C. & Lori 

Stewart
$0.00 $10.00 $83.00 $75.00

Block A Lands

Block A Roads

Total on Ontario Lands……………………………..………………………………………………
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 Area Affected Special Total
Roll No. Con. Description  (Acres)  (Ha.) Owner Benefit Benefit Outlet Assessment
---------------- ------- ---------------------- ---------- ---------- ---------------------------------------- ---------------- ----------------- ------------------ --------------------
58 8 Pt. Lot 7 RP 

12R22195 Pt. 1
0.35 0.14 Barbara Bellemore & Betty J. 

Belleau
$0.00 $13.00 $105.00 $96.00

24 8 Pt Lot 7 1.09 0.44 Jason J. & Michelle T. Bullard $0.00 $25.00 $187.00 $172.00
25 8 Pt Lot 7 1.42 0.57 Cheryl L. Major & Linda A. 

Bondy
$0.00 $28.00 $201.00 $186.00

26 8 Pt Lot 7 0.37 0.15 Thomas J. & Karen Renaud $0.00 $14.00 $91.00 $85.00
27 8 Pt Lot 7 0.33 0.13 Nelson F. Drouillard $0.00 $12.00 $79.00 $74.00
28 8 Pt Lot 7 0.28 0.11 Yollande McIntyre $0.00 $10.00 $63.00 $60.00
29 8 Pt Lot 7 0.24 0.10 Adam J. & Candace R. 

Hammond
$0.00 $9.00 $57.00 $54.00

30 8 Pt Lot 7 0.22 0.09 Gilbert H. Beaulieu $0.00 $8.00 $49.00 $47.00
31 8 Pt Lot 7 0.15 0.06 Daniel J. & Margaret J. 

Leithead
$0.00 $5.00 $32.00 $30.00

32 8 Pt Lot 7 0.12 0.05 Wanda J. Gagnon & Robert 
H. Dishman

$0.00 $4.00 $25.00 $24.00

33 8 Pt Lot 7 0.16 0.06 Stephen P. Skov $0.00 $5.00 $30.00 $29.00
34 8 Pt Lot 7 0.11 0.04 Hydro One Networks Inc. $0.00 $3.00 $18.00 $18.00
35 8 Pt Lot 7 0.07 0.03 Kenneth H. Holden $0.00 $3.00 $14.00 $13.00

---------------- ----------------- ------------------ --------------------
$0.00 $1,297.00 $4,553.00 $5,850.00

PRIVATELY-OWNED - AGRICULTURAL LANDS: 
66 8 Pt Lot 7 4.57 1.85 MGV Developments 

(McGregor) Inc.
$0.00 $132.00 $219.00 $351.00

73 8 Pt Lot 7 5.73 2.32 * MGV Developments
(McGregor) Inc.

$0.00 $166.00 $275.00 $441.00

67 8 Pt Lot 7 23.25 9.41 MGV Developments 
(McGregor) Inc.

$0.00 $637.00 $1,114.00 $1,751.00

---------------- ----------------- ------------------ --------------------
$0.00 $935.00 $1,608.00 $2,543.00

TOTAL ASSESSMENT - BRANCH A. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $0.00 $2,500.00 $7,500.00 $10,000.00
 (Acres)      (Ha.)
---------- ----------

Total Area: 58.18 23.53

* Denotes future parcel for stormwater pond awaiting future Roll No. to be assigned

Total on Privately-Owned - Agricultural Lands………….…………………………

Total on Privately-Owned - Non-Agricultural Lands………….…………………………
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”SCHEDULE F” 
NEW ACCESS BRIDGE OVER THE

DUFOUR DRAIN 
TOWN OF AMHERSTBURG 

SPECIAL PROVISIONS - GENERAL 

1.0 GENERAL SPECIFICATIONS 

The General Specifications attached hereto is part of “Schedule F.” It also forms part of this 
specification and is to be read with it, but where there is a difference between the requirements of the 
General Specifications and those of the Special Provisions which follow, the Special Provisions will 
take precedence. 

2.0 DESCRIPTION OF WORK 

The work to be carried out under this Contract includes, but is not limited to, the supply of all 
labour, materials, and equipment to complete the following items: 

 Supply and place a new 45 m long, 1400 mm diameter polymer laminated corrugated
steel pipe (CSP) culvert with 125 mm x 25 mm corrugations and 2.8 mm thickness
including coupler hardware and an 18 degree prefabricated polymer laminated
corrugated steel pipe elbow (see Specifications).

 Supply and placement of clearstone 20 – 25 mm size bedding below culvert, minimum
150 mm thickness (approximately 40 tonnes).

 Supply and placement of Granular 'A' (crushed limestone) compacted backfill materials 
from the bridge invert up to the springline of the culvert (approximately 135 tonnes).

 Supply and placement of Granular 'A' (crushed limestone) compacted backfill material
from the culvert springline up to the roadway surface (approximately 250 tonnes).

 Supply and placement of imported clean native backfill material from the culvert
springline to the top of the drain banks beyond the roadway, for the culvert portion
(approximately 300 m3).

 Supply and placement of stone rip-rap minimum 300 mm thickness c/w filter cloth
underlay for sloping end walls (approximately 35 m2).

 Temporary sediment and erosion control measures

3.0 ACCESS TO THE WORK 

Access to the drain shall be from the County Road No. 10 right-of-way and Cypher Systems Group 
Greenway trail. The Contractor shall make his/her own arrangements for any additional access for 
his/her convenience. All road areas, greenway trail and grass lawn areas disturbed shall be restored to 
original conditions at the Contractor’s expense. 

4.0 WORKING CORRIDOR (BRIDGE NO. 6) 

The working area at the bridge site shall be restricted to the working corridor along the south side of 
the drain, as specified in the following section and including the County Road No. 10 road allowance 
provided through traffic is maintained as per Section 13.0 in the General Specifications. 
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5.0 WORKING CORRIDOR (DUFOUR DRAIN & BRANCH A) 
For the purpose of future maintenance, the Contractor shall restrict his equipment to the working 
corridors as specified in this Section. Any damage resulting from non-compliance with this Section, 
shall be borne by the Contractor. The new working corridor shall be measured from the top of the 
new drain bank and shall be as follows: 

FROM TO WORKING CORRIDOR 

Dufour Drain 

0+000 0+750 9.0 m wide on east side of drain measured from top of bank 

0+750 0+785 8th Concession Road ROW 

0+785 0+807 9.0 m wide on east side of drain measured from top of bank 

0+807 0+890 8th Concession Road ROW / 6 m wide on Parcel No. 61 

0+890 0+939 County Road No. 10 ROW / 6 m wide on Parcel No. 61 

0+939 1+188 9.0 m wide on north side of drain measured from top of bank 

1+188 1+240 County Road No. 10 ROW/Street A ROW 

1+240 1+298 9.0 m wide on north side (For north bank repairs only)  
9.0 m wide on south side measured from top of bank (for drain 
cleanout, excavation, trucking, outlet pipes and south bank repairs) 

Branch A Drain 

0+000A 0+173A 9.0 m wide on north side (For north bank repairs only)  
9.0 m wide on south side measured from top of bank (for drain 
cleanout, excavation, trucking, outlet pipes and south bank repairs) 

0+173A 0+533A 9.0 m wide on south side of drain measured from top of bank (For drain 
cleanout, excavation, trucking, outlet pipes and south bank repairs) 

6.0 BRIDGE CONSTRUCTION 

6.1 Location of New Access Bridge 

The new bridge structure shall be installed as shown on the drawing attached hereto. 

6.2 Materials for New Bridge 

Materials shall be as follows: 

Culvert Pipe New 45 m long, 1400 mm dimeter polymer laminated corrugated steel 
pipe (CSP) wall thickness of 2.8 mm and 125 x 25 mm corrugations 
with rerolled ends complete with 18 degree prefabricated polymer 
laminated corrugated steel pipe elbow meeting the pipe manufacturer’s 
specifications. New culvert shall be joined with annular polymer 
laminated corrugated wide bolt and angle couplers (minimum of 8 
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corrugations overlap and 2.8 mm wall thickness) and no single pipe 
less than 6.0 m in length. All pipes connected with couplers shall abut 
to each other with no more than a 25 mm gap between pipes prior to 
installation of the coupler and wrapped with filter fabric. 

Culvert Bedding 20-25 mm size clearstone conforming to OPSS Division 10. Minimum
150 mm thickness.

Backfill up to culvert 
springline 

Granular ‘A’ conforming to OPSS Division 10. 

Beneath Road Surface, 
Backfill Above Pipe 
Springline 

Full Granular 'A' backfill conforming to OPSS Division 10. 

Beyond Road Surface, 
Backfill Above Pipe 
Springline 

Dry native material free of topsoil, organic matter, broken concrete, 
steel, wood and deleterious substances.  

Erosion Stone All stone to be used for erosion protection shall be 125 - 250 mm clear 
quarried rock or OPSS 1004, minimum 300 mm thickness. 

Filter Fabric "Non-Woven" geotextile filter fabric with a minimum strength equal to 
or greater than Terrafix 270R, Amoco 4546, Mirafi 140NC or 
approved equivalent. 

6.3 Culvert Installation 

Suitable dykes shall be constructed in the drain so that the installation of the bridge can be 
accomplished in the dry. The drain bottom shall be cleaned, prepared, shaped and compacted to suit 
the new culvert configuration, as shown on the drawings. Granular materials shall be compacted to 
100% of their maximum dry density; imported clean native materials shall be supplied, placed and 
compacted to 95% of their maximum dry density. 

6.4 Sloping Stone End Walls 
End walls shall be constructed of quarry stone rip-rap, as specified herein. Each end wall shall extend 
from the invert of the new culvert to the top of the proposed lane. The end walls shall be sloped 1 
vertical to 1.5 horizontal with a filter fabric underlay surrounding the pipe and spanning across the 
entire width of the drain and wrapping around the drain banks to align with the ends of the new pipe 
culvert. The minimum thickness requirement of the erosion stone layer is 300 mm with no portion of 
the filter fabric to be exposed to sunlight. 

6.5 Granular 'A' Driveway Surface 
The Contractor shall construct the driveway surface with a maximum 3% cross-fall grade consisting 
of compacted Granular 'A' (crushed limestone). The minimum top width of the driveway shall be as 
shown on the drawings. 

6.6 Native Materials 
Native materials suitable for use as backfill, as defined under Section 6.2, shall be imported as 
required to complete the work as shown on the drawings. Alternatively, the Contractor may elect to 
import additional non-contaminated dry native materials at their own expense. 
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6.7 Lateral Tile and/or Surface Swale Drains 
Should the Contractor encounter any lateral tiles or surface swale drains within the proposed culvert 
limits not shown on the attached drawings, the Contractor shall re-route in consultation with the 
Drainage Superintendent, as required, to accommodate the new culvert. Tile drain outlets through 
the wall of the new culvert pipe will not be permitted. All costs associated with re-routing (if any) 
shall be at the Contractor's expense. 

7.0 UTILITY POLE SUPPORT 

The Contractor’s attention is drawn to the hydro pole that exists in the vicinity of the proposed 
bridge. Should the work commence prior to the hydro pole relocation, the Contractor shall notify 
Hydro One Networks Inc. and request utility pole support services for the duration of the work at 
his/her expense. 
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GENERAL SPECIFICATIONS 

1.0 AGREEMENT AND GENERAL CONDITIONS 
The part of the Specifications headed "Special Provisions" which is attached hereto forms part of this 
Specification and is to be read with it. Where there is any difference between the requirements of this 
General Specification and those of the Special Provisions, the Special Provisions shall govern. 

Where the word "Drainage Superintendent" is used in this specification, it shall mean the person or 
persons appointed by the Council of the Municipality having jurisdiction to superintend the work. 

Tenders will be received and contracts awarded only in the form of a lump sum contract for the 
completion of the whole work or of specified sections thereof. The Tenderer agrees to enter into a 
formal contract with the Municipality upon acceptance of the tender. The General Conditions of the 
contract and Form of Agreement shall be those of the Stipulated Price Contract CCDC2-Engineers, 
1994 or the most recent revision of this document. 

2.0 EXAMINATION OF SITE, PLANS AND SPECIFICATIONS 
Each tenderer must visit the site and review the plans and specifications before submitting his/her 
tender and must satisfy himself/herself as to the extent of the work and local conditions to be met 
during the construction. Claims made at any time after submission of his/her tender that there was 
any misunderstanding of the terms and conditions of the contract relating to site conditions, will not 
be allowed. The Contractor will be at liberty, before bidding to examine any data in the possession of 
the Municipality or of the Engineer. 

The quantities shown or indicated on the drawings or in the report are estimates only and are for the 
sole purpose of indicating to the tenderers the general magnitude of the work. The tenderer is 
responsible for checking the quantities for accuracy prior to submitting his/her tender. 

3.0 MAINTENANCE PERIOD 
The successful Tenderer shall guarantee the work for a period of one (1) year from the date of 
acceptance thereof from deficiencies that, in the opinion of the Engineer, were caused by faulty 
workmanship or materials. The successful Tenderer shall, at his/her own expense, make good and 
repair deficiencies and every part thereof, all to the satisfaction of the Engineer. Should the 
successful Tenderer for any cause, fail to do so, then the Municipality may do so and employ such 
other person or persons as the Engineer may deem proper to make such repairs or do such work, and 
the whole costs, charges and expense so incurred may be deducted from any amount due to the 
Tenderer or may be collected otherwise by the Municipality from the Tenderer. 

4.0 GENERAL CO-ORDINATION 
The Contractor shall be responsible for the coordination between the working forces of other 
organizations and utility companies in connection with this work. The Contractor shall have no cause 
of action against the Municipality or the Engineer for delays based on the allegation that the site of 
the work was not made available to him by the Municipality or the Engineer by reason of the acts, 
omissions, misfeasance or non-feasance of other organizations or utility companies engaged in other 
work. 

5.0 RESPONSIBILITY FOR DAMAGES TO UTILITIES 
The Contractor shall note that overhead and underground utilities such as hydro, gas, telephone and 
water are not necessarily shown on the drawings. It is the Contractor's responsibility to contact utility 
companies for information regarding utilities, to exercise the necessary care in construction 
operations and to take other precautions to safeguard the utilities from damage. All work on or 
adjacent to any utility, pipeline, railway, etc., is to be carried out in accordance with the requirements 
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of the utility, pipeline, railway, or other, as the case may be, and its specifications for such work are 
to be followed as if they were part of this specification. The Contractor will be liable for any damage 
to utilities. 

6.0 CONTRACTOR’S LIABILITY 
The Contractor, his/her agents and all workmen or persons under his/her control including sub-
contractors, shall use due care that no person or property is injured and that no rights are infringed in 
the prosecution of the work. The Contractor shall be solely responsible for all damages, by 
whomsoever claimable, in respect to any injury to persons or property of whatever description and in 
respect of any infringement of any right, privilege or easement whatever, occasioned in the carrying 
on of the work, or by any neglect on the Contractor's part. 

The Contractor, shall indemnify and hold harmless the Municipality and the Engineer, their agents 
and employees from and against claims, demands, losses, costs, damages, actions, suits, or 
proceedings arising out of or attributable to the Contractor's performance of the contract. 

7.0 PROPERTY BARS AND SURVEY MONUMENTS 
The Contractor shall be responsible for marking and protecting all property bars and survey 
monuments during construction. All missing, disturbed or damaged property bars and survey 
monuments shall be replaced at the Contractor's expense, by an Ontario Land Surveyor. 

8.0 MAINTENANCE OF FLOW 
The Contractor shall, at his/her own cost and expense, permanently provide for and maintain the flow 
of all drains, ditches and water courses that may be encountered during the progress of the work. 

9.0 ONTARIO PROVINCIAL STANDARDS 
Ontario Provincial Standard Specifications (OPSS) and Ontario Provincial Standard Drawings 
(OPSD) shall apply and govern at all times unless otherwise amended or extended in these 
Specifications or on the Drawing. Access to the electronic version of the Ontario Provincial 
Standards is available online through the MTO website, free of charge to all users. To access the 
electronic standards on the Web, go to http://www.mto.gov.on.ca/english/transrd/. Under the title 
Technical Manuals is a link to the Ontario Provincial Standards. Users require Adobe Acrobat to 
view all pdf files. 

10.0 APPROVALS, PERMITS AND NOTICES 
The construction of the works and all operations connected therewith are subject to the approval, 
inspection, by-laws and regulations of all Municipal, Provincial, Federal and other authorities having 
jurisdiction in respect to any matters embraced in this Contract. The Contractor shall obtain all 
approvals and permits and notify the affected authorities when carrying out work in the vicinity of 
any public utility, power, underground cables, railways, etc. 

11.0 SUBLETTING 
The Contractor shall keep the work under his/her personal control, and shall not assign, transfer, or 
sublet any portion without first obtaining the written consent of the Municipality. 

12.0 TIME OF COMPLETION 
The Contractor shall complete all work on or before the date fixed at the time of tendering. The 
Contractor will be held liable for any damages or expenses occasioned by his/her failure to complete 
the work on time and for any expenses of inspection, superintending, re-tendering or re-surveying, 
due to their neglect or failure to carry out the work in a timely manner. 
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13.0 TRAFFIC CONTROL 
The Contractor will be required to control vehicular and pedestrian traffic along roads at all times 
and shall, at his/her own expense, provide for placing and maintaining such barricades, signs, flags, 
lights and flag persons as may be required to ensure public safety. The Contractor will be solely 
responsible for controlling traffic and shall appoint a representative to maintain the signs and 
warning lights at night, on weekends and holidays and at all other times that work is not in progress. 
All traffic control during construction shall be strictly in accordance with the Occupational Health 
and Safety Act and the current version of the Ontario Traffic Manuals. Access to the electronic 
version of the Ontario Traffic Manual is available online through the MTO website, free of charge 
to all users. To access the electronic standards on the Web, go to 
http://www.mto.gov.on.ca/english/transrd/, click on "Library Catalogue," under the "Title," enter 
"Ontario Traffic Manual" as the search. Open the applicable "Manual(s)" by choosing the "Access 
Key," once open look for the "Attachment," click the pdf file. Users require Adobe Acrobat to view 
all pdf files. 

Contractors are reminded of the requirements of the Occupational Health and Safety Act 
pertaining to Traffic Protection Plans for workers and Traffic Control Plan for Public Safety. 

14.0 SITE CLEANUP AND RESTORATION 
As part of the work and upon completion, the Contractor shall remove and dispose of, off-site any 
loose timber, logs, stumps, large stones, rubber tires, cinder blocks or other debris from the drain 
bottom and from the side slopes. Where the construction works cross a lawn, the Contractor shall 
take extreme care to avoid damaging the lawn, shrubs and trees encountered. Upon completion of the 
work, the Contractor shall completely restore the area by the placement and fine grading of topsoil 
and seeding or sodding the area as specified by the Engineer or Drainage Superintendent. 

15.0 UTILITY RELOCATION WORKS 
In accordance with Section 26 of the Drainage Act, if utilities are encountered during the installation 
of the drainage works that conflict with the placement of the new culvert, the operating utility 
company shall relocate the utility at their own costs. The Contractor however will be responsible to 
co-ordinate these required relocations (if any) and their co-ordination work shall be considered 
incidental to the drainage works. 

16.0 FINAL INSPECTION 
All work shall be carried out to the satisfaction of the Drainage Superintendent for the Municipality, 
in compliance with the specifications, drawings and the Drainage Act. Upon completion of the 
project, the work will be inspected by the Engineer and the Drainage Superintendent. Any 
deficiencies noted during the final inspection shall be immediately rectified by the Contractor. 

Final inspection will be made by the Engineer within 20 days after the Drainage Superintendent has 
received notice in writing from the Contractor that the work is completed, or as soon thereafter as 
weather conditions permit. 

17.0 FISHERIES CONCERNS 
Standard practices to be followed to minimize disruption to fish habitat include embedment of the 
culvert a minimum 10% below grade, constructing the work 'in the dry' and cutting only trees 
necessary to do the work (no clear-cutting). No in-water work is to occur during the timing window 
unless otherwise approved by the appropriate authorities. 
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